STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 01/ 23/ 03 I N SAN BERNARDI NO COUNTY AT VARI QUS
CONTRACT NUMBER 08-483774 LOCATI ONS
LOCATI ON 08- SBD- 40- R80. 3/ R119. 6
TREAT BRI DGE DECKS AND SEALS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA21 7, 099, 000

NUMBER OF Bl DDERS 3 ENG NEERS EST 6, 035, 000. 00 AMOUNT UNDER 1, 230, 996. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
01/ 24/ 03
CONTRACT CODE "A '
36 CONTRACT | TEMS

FEDERAL Al D ACI M 040-2(050) 80E

TOTAL NUMBER OF WORKI NG DAYS 220
PERCENT UNDER EST 20. 40

831 724-1011
00000089

FAX 831 768-4021

760 729-7592
00720394

FAX 760 729-6158

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1 4, 804, 004. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085

2 4,920, 964. 30 1 PAVE TECH I NC
735 LAGUNA DR
CARLSBAD CA 92008

3 4,959, 628. 00 3 YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

909 684-5360
00140069

FAX 909 788-2449



08-483774 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 23/ 03 01/ 24/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALERT BARRI CADE CONSTRUCTI ON AREA SI GNS
SAN JACI NTO CA
C18 INC STRI PI NG
BEAUMONT CA
CUR VALLEY FENCE VETAL BEAM GUARD RAI L

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS | NC M LLI NG
Rl VERSI DE CA



08-483774
08- SBD- 40- R
01/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
01/ 24/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

OUR VALLEY FENCE
RI DGECREST CA

SUDHAKAR COVPANY
RI ALTO CA

SUPERI OR TRAFFI C SERVI CE
COTTONVOOD CA

Bl DDER | D NAME AND ADDRESS

I TEMS 19 AND 20 ( PARTI AL)

| TEMS 11 AND 29 THRU 32 ( PARTI AL)

| TEM 33 (PARTI AL)

| TEM 5 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ALERT BARRI CADE
SAN JACI NTO CA

DE BRU N CONSTRUCTI ON
FRENCH CAMP CA

HARBER COVPANY
SAN BERNARDI NO CA

CUR VALLEY FENCE
RI DGECREST CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

POLYSTER, TREAT BRI DGE AND JO NT SEAL ( PARTI AL)

REMOVE ASPHALT CONCRETE SURFACI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG



08-483774 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 23/ 03 01/ 24/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00* 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 220 1, 409. 00 309, 980. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 22, 000. 00* 22, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 120, 560 .10 12, 056. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 120 1. 00 120. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 9, 365 3.00 28, 095. 00
11 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 831 11. 00 9, 141. 00
12 (S) 153156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 21, 810 1.00 21, 810. 00
AND BASE (90 MV MAXI MUM)
13 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 8, 502 5. 00 42,510. 00
14 153235 CLEAN BRI DGE DECK MR 18, 307 5.00 91, 535. 00
15 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 12 500. 00 6, 000. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 14, 570 180. 00 2,622, 600. 00
17 030425 ASPHALT CONCRETE TONN 3, 080 65. 00 200, 200. 00
(TYPE C, 19 MM MEDI UM MAXI MUM)
18 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,110 115. 00 127, 650. 00
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 450 23. 00 10, 350. 00
20 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 620 23.00 14, 260. 00
21 394052 SHOULDER RUMBLE STRI P M 10, 090 1. 00 10, 090. 00
(AC, ROLLED-I N | NDENTATI ONS)
22 511118 CLEAN EXPANSI ON JO NT M 286 55. 00 15, 730. 00
23 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 198 2, 000. 00 396, 000. 00
24 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY V7 8, 502 13. 00 110, 526. 00
25 (S) 519117 JONT SEAL (MR 30 MV) M 198 90. 00 17, 820. 00
26 (S) 519144 JONT SEAL (MR 50 MV) M 88 100. 00 8, 800. 00
27 (F) 540102 TREAT BRI DGE DECK M2 18, 306 4.00 73, 224. 00
28 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 7,318 10. 00 73, 180. 00
( LOW CDOR)
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,063 55. 00 58, 465. 00
30 (S) 832061 METAL BEAM GUARD RAI LI NG M 270 86. 00 23, 220. 00
(2.1 M WOOD POST)
31 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 31 1, 800. 00 55, 800. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00



08-483774 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 23/ 03 01/ 24/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 21, 600 .45 9, 720. 00
( SPRAYABLE)
34 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 000 1. 50 3, 000. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 2.50 2, 500. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 319, 922. 00* 319, 922. 00

TOTAL 4,804, 004. 00



08-483774 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 23/ 03 01/ 24/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
2 100. 00 22000. 00 1, 500. 00 330000. 00
3 1, 850. 00* 1850. 00 2,500. 00* 2500. 00
4 20, 000. 00* 20000. 00 35, 000. 00* 35000. 00
5 36, 300. 00* 36300. 00 21, 500. 00* 21500. 00
6 164, 000. 00* 164000. 00 175, 000. 00* 175000. 00
7 .19 22906. 40 .30 36168. 00
8 10, 000. 00~ 10000. 00 26, 000. 00* 26000. 00
9 10. 00 1200. 00 6. 00 720. 00
10 2.00 18730. 00 11. 00 103015. 00
11 10. 00 8310. 00 10. 00 8310. 00
12 4.00 87240. 00 4.00 87240. 00
13 2.00 17004. 00 4.00 34008. 00
14 2.00 36614. 00 2.00 36614. 00
15 350. 00 4200. 00 1, 000. 00 12000. 00
16 185. 00 2695450. 00 160. 00 2331200. 00
17 65. 00 200200. 00 55. 00 169400. 00
18 77.59 86124. 90 90. 00 99900. 00
19 22.50 10125. 00 22.50 10125. 00
20 22.50 13950. 00 22.50 13950. 00
21 1.00 10090. 00 2.00 20180. 00
22 50. 00 14300. 00 40. 00 11440. 00
23 1, 990. 00 394020. 00 1, 250. 00 247500. 00
24 16. 00 136032. 00 34. 00 289068. 00
25 50. 00 9900. 00 90. 00 17820. 00
26 75. 00 6600. 00 165. 00 14520. 00
27 2.00 36612. 00 3.00 54918. 00
28 30. 00 219540. 00 22.00 160996. 00
29 52. 00 55276. 00 52. 00 55276. 00
30 64. 00 17280. 00 84. 00 22680. 00
31 1, 750. 00 54250. 00 1, 800. 00 55800. 00
32 500. 00 1000. 00 500. 00 1000. 00
33 .85 18360. 00 .80 17280. 00
34 1.50 3000. 00 1.25 2500. 00
35 2.50 2500. 00 3.00 3000. 00
36 481, 000. 00* 481000. 00 450, 000. 00~ 450000. 00
TOT 4,920, 964. 30 4,959, 628. 00



